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Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY IN ARVIN AT
CAMPUSDRIVE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 3, 2004.
This addendum is being issued to revise the Notice to Contractors and Special Provisions and Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETIONAND LIQUIDATED
DAMAGES," isrevised as follows:

"SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06,
"Time of Completion,” and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and
these special provisions.

The Contractor shall furnish the Engineer with a statement from the vendor that the order for the
electrical materials required for this contract has been received and accepted by the vendor; and the
statement shall be furnished within 15 calendar days after the contract has been approved by the Attorney
General, or the attorney appointed and authorized to represent the Department of Transportation. The
statement shall give the date that the electrical materials will be shipped. If the Contractor has the
necessary materials on hand, the Contractor will not be required to furnish the vendor's statement.

The Contractor shall begin work within 45 calendar days after the contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 135 WORKING
DAY S beginning on the date that work begins or beginning on the forty-fifth calendar day after approval of
the contract, whichever occursfirst.

The Contractor shall pay to the State of California the sum of $300.00 per day, for each and every
calendar day's delay in finishing the work in excess of the number of working days prescribed above.

The 72 hours advance notice before beginning work referred to in Section 8-1.03, "Beginning of
Work," of the Standard Specifications is changed to 5 days advance naotice for this project.”
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In the Special Provisions, Section 5-1.12, "PAYMENTS;," the second paragraph is replaced as follows:

"In determining the partial payments to be made to the Contractor, only the following listed materials
will be considered for inclusion in the payment as materials furnished but not incorporated in the work:

A. Luminaires
B. Signal and lighting standards
C. Signa heads and mounting brackets"

In the Special Provisions, Section 10-1.19, "PILING," under subsection "CONSTRUCTION", the last paragraph is
deleted.

In the Special Provisions, Section 10-1.19, "PILING," under subsection "MEASUMENT AND PAYMENT (PILING)",
isreplaced asfollows:

"PAYMENT

Full compensation for conforming to the requirements of piling shall be considered as included in the
contract lump sum price paid for modify signal and lighting (Location 1) and no separate additional
compensation will be allowed therefor."

In the Special Provisions, Section 10-1.22, "STEEL STRUCTURES," the first paragraph is replaced as follows:

"Construction of steel structures shall conform to the provisions in Section 55, "Steel Structures,” of
the Standard Specifications and these special provisions.
Attention is directed to "Welding" in Section 8, "Materials," of these specia provisions."

In the Special Provisions, Section 10-1.22, "STEEL STRUCTURES," the following subsection is added at the end of this
section as follows:

"PAYMENT

Full compensation for steel structures conforming to the requirements in these special provisions shall
be considered as included in the contract prices paid for the various contract items of work involved and no
separate additional compensation will be allowed therefor.”

In the Proposal and Contract, the Engineer’s Estimate Item 27 is revised as attached.
To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'SESTIMATE

06-476904
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

21 731502 MINOR CONCRETE M3 50

(MISCELLANEOUS CONSTRUCTION)
22 750007 FRAME AND GRATE EA 1
9
23 840515 | THERMOPLASTIC PAVEMENT M2 96
S MARKING
24 840561 100 MM THERMOPLASTIC TRAFFIC | M 220
©) STRIPE
25 840563 200 MM THERMOPLASTIC TRAFFIC | M 460
©) STRIPE
26 850111 PAVEMENT MARKER EA 40
©) (RETROREFLECTIVE)
27 861497 MODIFY SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM

(LOCATION 1)

4
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